Trustworthy AI code

# «Project name»

PROPOSAL FOR «CLIENT NAME»

«One sentence describing the outcome the client needs and how this engagement will achieve it.»

**Prepared by:** Mark Edmondson · Holosun ApS

**Date:** «DD Month YYYY» · **Reference:** «PROP-YYYY-NNN»

**Version:** «1.0» · **Valid until:** «DD Month YYYY»



## The opportunity

«Describe the current situation in the client's own terms. State the problem, why it matters now, and the practical constraints. Keep this to one short paragraph.»

# The proposed outcome

«Describe what will be different when the work is complete. Use a concrete operational outcome rather than a list of technologies.»

- «Outcome one» — «The improvement and how it will be measured.»
- «Outcome two» — «The capability the client will gain.»
- «Outcome three» — «The evidence needed to accept delivery.»

# At a glance

| Engagement | Outline |
|---|---|
| Scope | «One-sentence scope» |
| Duration | «Number of weeks or agreed dates» |
| Investment | «Currency and amount; VAT treatment» |
| Next step | «Decision or meeting needed to begin» |

# Scope and delivery

## What we will deliver

| Deliverable | Acceptance evidence |
|---|---|
| «Discovery and design» | «Agreed requirements and a reviewed implementation plan» |
| «Working implementation» | «Demonstrated workflows and agreed checks passed» |
| «Handover» | «Documentation, ownership and operating responsibilities agreed» |

## How the work will run

| Stage | Focus | Decision point |
|---|---|---|
| 01 · Define | «Confirm needs and constraints» | «Approve scope» |
| 02 · Build | «Deliver and review working increments» | «Review evidence» |
| 03 · Handover | «Validate and transfer ownership» | «Accept delivery» |

## Your team’s involvement

«Name the client sponsor, working team and expected availability. Specify the access, information and review turnaround needed to keep delivery moving.»

## Boundaries and dependencies

- Included: «The activities and systems this proposal covers.»
- Not included: «Explicit exclusions and optional follow-on work.»
- Dependencies: «Access, third parties and decisions required from others.»

- Changes: «How scope or schedule changes will be assessed and agreed.»

# Investment and next steps

## Commercial summary

| Item | Basis | Amount |
|---|---|---|
| «Core engagement» | «Fixed fee or time basis» | «Currency 0,000» |
| «Optional work» | «Separately approved» | «Currency 0,000» |
| Total for agreed scope | «VAT treatment» | «Currency 0,000» |

«State the payment schedule, treatment of expenses, any third-party costs and the period for which this proposal remains valid.»

## Working arrangements

«Identify the applicable agreement and the agreed treatment of confidentiality, data handling, intellectual property, third-party materials and support. Insert engagement-specific wording before issue.»

## Next steps

1. «Confirm scope, deliverables and the commercial basis.»
2. «Complete the applicable agreement and name the project owners.»
3. «Agree a start date and schedule the first working session.»

## Contact

Mark Edmondson

Holosun ApS · CVR 44324687

«Contact email» · «Contact telephone»

Sunholo website